



OFFICE OF THE MUNICIPAL MANAGER

Description: 11KV Substation Refurbishment Phase 2

Contract no: MLM/2020-21 /INFRA/22

Date & Time: 12h00 on the 8 June 2021

1. Zama Traffic Signals	R 1 894 119.00
2. X engineers	R 1 173 000.00
3. ASCA Consulting T/A VOKON AFRICA	R 1 878 732.00
4. Mone group	R 1 696 365.00
5. Eya bantu Group	R 1 420 028.28
6. Element Consulting	R 1 273 328.01
7. Ballenden & Robb	R 1 543 530.00
8. Clinkscales	R 3 415 707.00
9. RNA Consulting	R 1 153 075.56

SCM: Thuli /Rh
Finance: Avuyile
Finance: Aksech hewes